
Illinois Power Agency
Forward Procurement Event

AIC, ComEd and MEC
Summer 2025 Indexed REC Wind, Solar, 

Brownfield, and Hydropower RFP

Bidder Information Webcast

Wednesday, May 28, 2025

Chandrika Mital, Illinois Power Agency

Benjamin Chee, NERA

Katie Orlandi, NERA



Questions

▪ To submit questions to the panelists, please click on the “Chat” 
icon on the bottom of your screen; the chat panel will appear on 
the right; type in your question and click “Enter”

Today’s presentation and audio recording will be posted to: www.ipa-energyrfp.com 
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http://www.ipa-energyrfp.com/


Disclaimer

▪ Any statements made during this presentation describing or referring 
to the governing documents, including the RFP and Indexed REC 
Agreement, are summaries only and are qualified in their entirety by 
our reference to these documents

▪ The governing documents are:

 Illinois Power Agency Act (20 ILCS 3855) 

 Public Utilities Act (220 ILCS 5) 

 2024 Long-Term Plan and ICC Order in Docket 23-0714

 Final RFP Rules and appendices posted May 28, 2025

 Final Indexed REC Contract posted May 28, 2025

▪ Bidders bear full responsibility for reviewing and understanding these 
documents
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Please see the procurement website for all RFP documents
https://www.ipa-energyrfp.com/indexed-renewables/final-materials/
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Indexed REC RFP Documents

Documentation and information available on the procurement 
website www.IPA-EnergyRFP.com 

http://www.ipa-energyrfp.com/
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Agenda

▪ Regulatory Background

▪ Overview of Procurement Event

▪ Supplier Contract

▪ RFP Process

▪ Bids and Post-Bid Process



Regulatory Background
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Regulatory Background

▪ The IPA filed its 2024 Long-Term Renewable Resources Procurement Plan with 
the ICC on October 20, 2023, which was approved with modifications on 
February 20, 2024; final version posted April 19, 2024

▪ The 2024 Long-Term Plan provides for a Summer 2025 procurement of RECs 
from new utility-scale wind projects, new utility-scale solar projects, new 
brownfield site photovoltaic projects, and new hydropower projects or 
modernized or retooled hydropower projects

 This is the third procurement event for Indexed RECs held under the 2024 
Long-Term Plan

 Results from the prior procurement events are available on the Previous 
RFPs page: https://www.ipa-energyrfp.com/previous-rfps/ 
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https://www.ipa-energyrfp.com/previous-rfps/


Summer 2025 Improvements Stemming from 
Post-Award Workshop Process

▪ In its Final Order on the 2024 Long-Term Plan, the ICC adopted the IPA’s proposed post-
award workshop process. This process is described in Section 5.4.8 of the 2024 Long-
Term Plan.

▪ The IPA held five workshops from July 2024 through December 2024 to discuss 
challenges faced by renewable energy project developers with projects that have been 
selected through the Indexed REC RFP, stemming from recent volatile market conditions 
and changing project economics

▪ On February 19, 2025, the IPA filed a compliance filing with the ICC with two planned 
optional improvements for the Indexed REC RFP beginning with the Summer 2025 
procurement event. These optional improvements are:

1. a one-time, post-award Inflation Adjustment Mechanism; and

2. a one-time, post-award change to the annual REC delivery quantity (“Annual 
Quantity Adjustment Mechanism”)

▪ A stakeholder feedback process was held in April through May 2025 and a stakeholder 
workshop was held on April 30, 2025. Stakeholders had the opportunity to comment on 
these two new mechanisms and on any other aspect of the agreement and qualification 
requirements. These comments were considered when finalizing the RFP Rules and 
Indexed REC Contract for issuance. The comments will be posted to the procurement 
website.
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Legislative Update

▪ Public Act 103-1066, which amends the Public Utilities Act and Illinois Power Agency Act, was signed 
into law and became effective on February 20, 2025

▪ P.A. 103-1066 adds new Section 1-75(c)(1)(E-5) of the IPA Act stating, if for a particular delivery year, 
the limit on the amount of renewable energy resources to be procured, would result in an insufficient 
collection of funds to fully pay sellers under existing contracts executed under Sections 1-75 or 1-56 of 
the IPA Act, to ensure full and uninterrupted payment is made to such sellers: 

i. If the utility has retained unspent funds, then the utility shall use those funds to remit full payment 
to the sellers to ensure prompt and uninterrupted payment of existing contractual obligations. 

ii. If the unspent funds are insufficient to satisfy all existing contractual obligations, then the utility 
shall remit full payment to the sellers to ensure prompt and uninterrupted payment of existing 
contractual obligations, provided that the full costs shall be recoverable by the utility. 

iii. The Agency shall promptly notify the Commission that existing contractual obligations are 
reasonably expected to exceed the maximum collection authorized for the applicable delivery year. 
The Agency shall also explain and confirm how the operation of items (i) and (ii) ensures that the 
utility will continue to make prompt and uninterrupted payment under existing contractual 
obligations. The Agency shall file a notice in the Commission docket approving the Agency's 
operative Long-Term Plan that includes the applicable delivery year. 

iv. (ee.)The contract shall provide that, so long as at least one of: (i) the cost recovery mechanisms 
referenced in Section 16-108(k) and Section 16-111.5(l) of the Public Utilities Act remains in full 
force without limitation or (ii) the utility is otherwise authorized and or entitled to full, prompt, and 
uninterrupted recovery of its costs through any other mechanism, then such seller shall be entitled 
to full, prompt, and uninterrupted payment under the applicable contract notwithstanding the 
application of subparagraph (E). 
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Equity Portal and MES Resources

▪ Minimum Equity Standard Page: https://ipa.illinois.gov/diversity-equity-and-
inclusion/minimum-equity-standard.html

▪ Minimum Equity Standard (MES) webpage provides MES related documents, 
educational resources, and training materials related to MES Compliance Plans and 
waiver requests

▪ Training Presentations and FAQs available under the header “MES Educational 
Resources”

▪ Energy Workforce Equity Portal: https://energyequity.illinois.gov/

▪ Energy Workforce Equity Portal helps connect clean energy companies with Equity 
Eligible Persons looking to work in the clean energy sector

▪ Developers can use this portal to advertise clean energy jobs and to search for Equity 
Eligible Persons seeking employment, and apply to qualify as an Equity Eligible 
Contractor

▪ Training for participants to get acquainted with the portal and its various functionalities 
is available here: https://youtu.be/RWmu0mCs8N0

https://ipa.illinois.gov/diversity-equity-and-inclusion/minimum-equity-standard.html
https://ipa.illinois.gov/diversity-equity-and-inclusion/minimum-equity-standard.html
https://energyequity.illinois.gov/
https://youtu.be/RWmu0mCs8N0


Overview of Procurement Event
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Highlights

▪ Procures Indexed RECs from Projects selected through RFP

▪ RECs from winning Projects allocated to: AIC, ComEd, and MEC

▪ Bid for each Project includes:

 Strike Price: $/MWh

 Full Quantity: annual # of RECs

 Minimum Quantity: annual minimum # of RECs that Seller is willing to accept as a 
partial award

▪ Index Hub: PJM NIHUB or MISO-IL for Index Price Trading Hub

▪ New! Strike Price Adjustment Election (Yes/No): Confirm whether Project is opting into the strike 
price adjustment mechanism under the Indexed REC Contract

Bid Date: August 1, 2025
20-Year REC Delivery Contract

Target*

Utility-Scale Wind and Hydropower 5,243,684 RECs annually 

Utility-Scale Solar 666,666 RECs annually

Brownfield Site Photovoltaic 222,000 RECs annually

*The Targets for this procurement event are the sum of the procurement targets for Summer 2025 from Table 5-5 of the 2024 Long-Term 
Plan and unfilled quantities from the prior procurement event conducted under the 2024 Long-Term Plan. 
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Size and Location of Projects

▪ Size Requirements

▪ Utility-Scale Wind and Utility-Scale Solar: > 5,000 kW (AC rating)

▪ Hydropower Projects and Brownfield: no minimum size 

▪ Location Requirements

▪ All Projects except Brownfield: Located in Illinois; located in a state 
adjacent to Illinois and meet the public interest criteria; or Projects located 
in a state other than Illinois may also be eligible for Illinois RPS 
compliance if the energy from the Project is transmitted over a High 
Voltage Direct Current (“HVDC”) transmission line that meets the criteria 
specified in Section 1-75(c)(1)(I) of the IPA Act

▪ Brownfield: Located in Illinois and must be entirely contained 

within the brownfield site; may be co-located with a greenfield Project
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Hydropower Project Definition

▪ A hydropower project must be associated with an existing dam and cannot be 
associated with new construction of a dam AND is either: 

▪ New Hydropower Project: a new hydropower facility, including 
impoundment facilities, diversion facilities, and pumped storage facilities that 
use the flow of water to generate electricity or storage, at an existing dam

▪ Modernized or Retooled Hydropower Project: a project that involves 
construction, repair, maintenance, or significant expansion of turbines at an 
existing hydropower facility, including impoundment facilities, diversion 
facilities, and pumped storage facilities that use the flow of water to generate 
electricity or storage, located at an existing dam or of an existing hydropower 
dam. The Modernized or Retooled activities: 

▪ must result in an increase to the installed capacity of the existing 
hydropower facility

▪ must meet the Hydropower Refurbishment Threshold: actual annual 
energy production of the existing hydropower facility has increased by at least 
30% as a result of the Modernized or Retooled activities 
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Energization Related Requirements

▪ DFO/HRCD Requirements

▪ All New Projects (Solar, Wind, Brownfield, new Hydro): Date of 
First Operation (“DFO”) must be after June 1, 2017

▪ Modernized or Retooled Hydropower Projects:  Date when 
Modernized or Retooled activities are completed (“Hydropower 
Refurbishment Completion Date” or “HRCD”) must be after June 1, 2017

*We will use these short names DFO and HRCD throughout this 
presentation:



16

Product Requirements

▪ RECs delivered are: 

▪ RECs that include all environmental attributes

▪ from Project selected through RFP

▪ transferred to Buyer’s PJM EIS GATS or M-RETS account 
in unretired state through standing order

▪ must allow Buyer to comply with the Illinois RPS

▪ Earliest Vintage Month: September 2025

▪ Initial REC Delivery Deadline: May 31, 2030 

▪ increased collateral requirement: May 31, 2032

▪ further extensions for good cause as described in the Indexed 
REC Contract
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One Proposal per Project

▪ Part 1: respond to qualification standards

▪ Part 2: make certifications; provide bid assurance collateral

• provide information using online Part 1 form
• upload completed Inserts
• upload required supporting documents
• pay Bid Participation Fee to IPA

Part 1 Proposal: June 9 – June 30 (noon CPT)

• provide information using online Part 2 form
• upload completed Inserts
• bid assurance collateral to Companies (cash or letter of credit)

Part 2 Proposal: July 14 – July 23 (noon CPT) 

The Proposal submission process is entirely online
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Bid Participation Fee and Supplier Fees

▪ Bid Participation Fee is paid to the IPA by Part 1 Date (June 30)

 $500 per Bidder and paid once for all 2025 Procurement Events

▪ Supplier Fees paid for winning Projects only to the IPA within 7 business 
days of ICC approval of results of the procurement event

▪ Estimate of Supplier Fees at this time: 

▪ Estimate of Supplier Fee = $1.00 x Annual Quantity of RECs

▪ Confirmation of final Supplier Fee no later than two (2) business days prior to 
the Bid Date



Supplier Contract
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REC Contract: Structure 

Article Topic Covered

1 Definitions

2 Product and Facility Requirements

3 Product Order; Term of Agreement

4 Delivery Obligations

5 Payment And Invoicing

6 Reporting Requirements

7
Credit And Collateral Requirements; 
Performance Assurance

8 Representations and Warranties

9 Events Of Default; Remedies

10 Force Majeure

11 Government Action

12 Governing Law

13 Assignment

14 Limitation of Liability 

15 Miscellaneous

Exhibit Topic Covered

A • Form of Product Order

B • Contact Information for Notices

C • Reserved

D • Form of Invoice

E

• Form of Security Instruments 
– Letters of Credit
– Letters of Full Transfer
– Form of Guaranty

F
• Examples
– Examples of Delivery Year Requirement Calculation

G New!
• Strike Price Adjustment Mechanism
• Bid adjustment formulas and formula components

Redlines are available on the procurement 

website; shows updates to the REC Contract 

from last procurement event

Updates stemming from the comment process 

on the draft contract for Summer 2025 are 

provided in this section and indicated as New!
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Agreement Basics

▪ you must be willing to sign the agreement with all 3 Companies

▪ RECs from winning Project are allocated among AIC, ComEd, and MEC

▪ contract administered separately by each applicable Company

▪ payment based on Delivered RECs

Buyer 
(Company)

Seller

has right to convey 
title of RECs
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Contract is awarded through RFP

▪ Annual Quantities across Companies sum up to the annual 
quantity that Seller bids for the Project 

▪ Maximum Contract Quantity is Annual Quantity x 20 years

AIC

Annual 
Quantity:

27,090 RECs

Price:

Strike Price 
$30.00 / MWh

Hub:

MISO-IL

  

ComEd

Annual 
Quantity:

72,670 RECs

Price:

Strike Price 
$30.00 / MWh

Hub:

MISO-IL

  

+
Bidder’s Bid:

100,000 RECs 
annually @

Strike Price 
$30.00 / MWh

Hub: 

MISO-IL

  

MEC

Annual 
Quantity:

240 RECs

Price:

Strike Price 
$30.00 / MWh

Hub:

MISO-IL

  

+



Payment Mechanism and REC Price

• Seller owes 
Buyer

Hourly 

$/MWh

20262025

Strike Price (i.e., Price for 
energy and RECs)

• Buyer owes Seller

REC Monthly Price Hourly Component =
(Index Price – Strike Price) x MWh generation by project during that hour

REC Monthly Price =
Σ REC Monthly Price Hourly Components in given Vintage month

   MWh actual generation of the Project for such Vintage month

• If the REC Monthly Price is positive, then Seller pays Buyer the Invoice Amount

• If the REC Monthly Price is negative, then Buyer pays Seller the Invoice Amount

Invoice Amount = REC Monthly Price x RECs delivered for such Vintage
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Invoice - Monthly Payment

August 7, 2026 
(5th Business Day in 

August)

August 20, 2026

July 2026 
(Vintage Month)

Electricity 
Produced

Seller provides hourly 
generation data 
(MWh) for July

IPA issues notice to 
Buyer and Seller to 
confirm July 2026 
Monthly REC Price

September 10, 2026

August 31, 2026

Buyer/Seller 
pays as 
applicable

September 30, 2026

RECs are issued in 
GATS/M-RETs and 
Delivered to Buyer

Seller issues 
Invoice

RECs are usually 
issued on the last 
day of the month 

following the 
month of electricity 

production
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Invoice Calculation – Monthly Settlement

▪ Seller shall issue Monthly Invoice to Buyer, regardless of whether the REC 
Monthly Price is positive or negative. If price is positive, Seller may request 
Buyer issue an invoice to Seller for documentary purposes

▪ Invoice Amount shall be paid by the last business day of the month in which 
invoices are timely submitted

▪ Section 5.1 of REC Contract provides invoicing instructions 

Illustrative Example
Invoice for September 10, 2026

(a) July 2026 REC Monthly Price ($/REC)
        [determined by the IPA]

-2.98

(b) Quantity of July 2026 vintage RECs Delivered in August 2026 80

(c) Invoice Amount [(a) x (b)] ($) - 238.40 

25



REC Tracking Systems – Standing Order

▪ Seller and Buyer work together to establish a standing order for the automatic 
recurring transfer of RECs within GATS or M-RETS

▪ Standing orders based on the applicable Company’s allocated share of the RFP 
Awarded Annual Quantity and Project Committed Percentage
 Project Committed Percentage is set immediately prior to the 

establishment of the Standing Order

▪ In the event that the Project’s Nameplate Capacity has changed after initial 
Standing Order establishment, Seller may provide a written request to Buyer 
and the IPA to amend the Project Committed Percentage and Standing Order

▪ Once established, the Standing Order cannot be modified except as stated above

▪ Earliest Vintage Month possible is September 2025

▪ Seller shall initiate the standing order request within 30 days of: 
 DFO or HRCD;  or 
 September 1, 2025

26

*DFO – Date of First Operation as recorded by PJM-EIS GATS/M-RETS;

*HRCD – Hydropower Refurbishment Completion Date for Modernized or Retooled hydropower projects.
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Credit Requirements

▪ Collateral Requirement is based on Annual Quantity of RECs

▪ Unsecured Credit granted to entities that are investment grade (or that rely on 
guarantor that is investment grade)

 Standard forms of Guaranty and LCs are provided as exhibits to REC Contract

 Cash posted as bid assurance collateral under the RFP may be used to meet 
the performance assurance requirement under the contract without needing 
to post additional cash separately

S&P Moody’s Fitch
Collateral 
Threshold

BBB- or above Baa3 or above BBB- or above $2,500,000

Utility-Scale Wind or Hydropower $4 x Annual Quantity, min of $20,000

Utility-Scale Solar or Brownfield $10 x Annual Quantity; min of $20,000



Initial REC Delivery Deadline 

One REC must be delivered to Buyer by May 31, 2030

▪ Increased Collateral Requirement extends deadline to May 31, 2032

▪ subsequent extensions may be granted by the IPA on a case-by-case basis 
upon a demonstration of good cause by Seller. Provided that such are not 
primarily attributable to Seller, good cause may include:
 Delays outside of Seller’s control due to delays in finalizing 

interconnection agreements and installing interconnection facilities
 Delays in obtaining other necessary governmental permits and approvals
 Delays in the issuance of RECs from PJM-EIS GATS or M-RETS

▪ each subsequent extension will be for no more than 1 year

▪ See Section 2.4 of REC Contract
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Acceptable Vintage Period is 241 months

 Delivery Term 
▪ starts on the date the 1st REC is issued by M-RETS or PJM EIS GATS
▪ ends last day of 3rd month after Acceptable Vintage Period

 Acceptable Vintage Period
▪ Earliest Vintage Month (no earlier than September 2025)
▪ Latest Vintage Month is 241st month after Earliest Vintage Month

 Example

• Electricity Produced
• Earliest Vintage Month

Sep 2025

• RECs (of Sep 2025 Vintage) are 
issued in M-RETS or PJM EIS 
GATS and Delivered to Buyer 
pursuant to Standing Order

• Beginning of Delivery Term

Oct 31, 2025

Acceptable Vintage Period: 
Sep 2025 – Sep 2045

Sep 2045

• Latest Vintage Month

Dec 31, 2045

• End of Delivery Term
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What are my Delivery Obligations ? 

▪ Delivery Year Requirement (“DYR”) 

 reflects RFP Awarded Annual Quantity allocated to contract 

 adjusted for degradation if Project is for solar or brownfield; such 
Degradation Rate is provided in the Part 2 Proposal

 DYR is provided in Product Order when contract is executed

▪ New! If:  (a) failure to meet Delivery Year Requirement > 5 times and (b) sum 
of shortfall amounts >  3.5 times the Annual Quantity

 Contract is terminated

 Collateral Requirement forfeited

 Shortfalls excused through first two (2) full Delivery Year (plus stub 
period prior to first full Delivery Year)

 IPA may provide a waiver for a portion or all of the shortfall on a case-by-
case basis upon a demonstration of good cause by the Seller 

▪ Delivery Year Requirement is based on REC vintage and is the maximum 
REC quantity for payment in a Delivery Year

▪ See Section 4.1 and Section 9.2(k) of REC Contract
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New! One-Time Delivery Obligation Adjustment

Sellers may request a one-time reduction of its REC delivery obligation

▪ The allowed circumstances include:  

 changes to the land area being considered for the Project;

 interconnection costs increase;

 transmission upgrade or reconfiguration costs increase;

 changes in availability of Project’s construction materials; or

 changes that are deemed to be good cause by the IPA

▪ Evidence showing at least 5% reduction to the proposed nameplate capacity 
or generation output 

▪ The request is subject to approval by the IPA at its sole discretion

▪ The request must be made prior to the start of the Project’s construction

▪ See Section 2.6 of REC Contract
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New! Strike Price Adjustment Mechanism

▪ Bidders may opt-in for the one-time Strike Price Adjustment Mechanism 
under the Indexed REC Contract by making an election in the Bid Form

▪ Bid price will be adjusted one time up to +15% based on the rate of change 
in indices relevant to component capital costs and interest rates

 Seller to elect either: expected Financial Closing Date (FCD) or NTP Issuance Date

 Seller to inform IPA as soon as possible once expected date is known

 Adjustment Reference Date is 15 days prior to expected FCD or NTP Issuance Date 

 IPA calculates the Adjusted Strike Price and issues notice to Buyer and Seller 
indicating adjusted Strike Price; updated Product Order executed within 3 days

 No further changes once adjustment is made regardless of actual FCD or NTP

▪ If FCD or NTP Issuance Date is prior to March 16, 2026, then no adjustment

▪ If FCD or NTP Issuance Date is after September 16, 2029, Strike Price is 
adjusted based on Adjustment Reference Date of August 31, 2029

▪ See Section 2.7 and Exhibit G of Indexed REC Contract
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New! Government Action/Tax Credit Clause

▪ Seller may request for the Indexed REC Contract to be terminated and for its 
Performance Assurance to be returned

 If federal investment tax credit or clean electricity investment credit is 
eliminated, materially reduced, or otherwise rendered unavailable

▪ See Section 11.3 of REC Contract



Ineligible and Excess RECs belong to Seller 

If RECs are not eligible for payment, they are the exclusive property of Seller to be 
used by Seller

 RECs not transferred due to Project Committed % (to other off-takers)

 Ineligible RECs outside the Acceptable Vintage Period

 Excess RECs in excess of the Delivery Year Requirement (based on REC 
Vintage of such Delivery Year)

 Other inadvertent transfers

▪ If transferred to Buyer’s account, then Seller shall inform and request Buyer 
return RECs within 60 days of such transfers

 Buyer’s failure to return RECs shall be subject to REC payment in 
accordance with Section 2.3(f) of REC Contract

▪ Excess RECs and RECs outside of the Project Committed % may be 
used to reduce Shortfall Amount incurred in any prior year via a manual 
Transfer by Seller

▪ See Section 2.3(f) and 4.1(k) of REC Contract
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Minimum Equity Standard Requirement

▪ NOT applicable if the DFO or HRCD occurred prior to December 15, 2022

▪ 14% MES is fixed throughout the contract term; applicable through 
DFO/HRCD

 A forward-looking MES Compliance Plan due by June 1 each year; 1st plan 
due 30 days of bid approval even if no Construction Activities are performed

 A Mid-Year MES Confirmation due by December 1 of a delivery year

 A year-end MES Report due by July 15 succeeding each delivery year 

▪ If Seller is an Equity Eligible Contractor, the MES of 14% is deemed to be met, 
Seller is not subject to MES reporting requirements

▪ If Seller’s subcontractor is an Equity Eligible Contractor, then each EEP of 
Seller’s subcontractor shall be counted 1.5 times toward meeting the MES.

▪ See Section 6.4  of REC Contract and definitions of Equity Eligible Contractor, 
Equity Eligible Persons, Project Workforce, Construction Activities

▪ See Section 2.5 of REC Contract if Seller chooses to commit to an Equity Level 
(%) greater than 14% to qualify for a bid evaluation price adjustment
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Labor-Related Requirements
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Prevailing Wage Act 

Requirements
Project Labor Agreement 

Requirements

▪ Applicable to all Projects

▪ provide IPA documentation and verification 
demonstrating that all construction work has 
been performed by employees who received 
general prevailing rate of hourly wages

▪ PWA requirements for adjacent state projects:

▪ For projects located in an adjacent state, 
use published prevailing wages if 
available or the federal Davis-Bacon rates 
to comply with Illinois Prevailing Wage 
Act requirements

▪ See “Construction Activities” definition and 
Section 6.2 of REC Contract 

▪ Not applicable to Hydropower Projects

 

▪ Applicable if construction activities for the 
Project began on or after Sept 15, 2021:

▪ PLA shall be filed with IPA within the 
later of: 30 days of the PLA (or 
amendment) execution, or Effective Date, 
or 60 days prior to Project construction

▪ Seller shall work constructively with IPA 
to file such PLA in accordance with 
procedures established by the IPA

▪ See “Project Labor Agreement” definition and 
Section 6.3 of REC Contract 



Other Reporting Requirements

▪ Monthly Generation Report to be submitted within 5 business days after 
Vintage Month:

 Hourly real time LMP at the applicable index hub

 Hourly MWh generation data at Project Pnode

▪ Read-only access to be granted to Buyer and the IPA for:

 PJM Power Meter system, or

 MISO Market Portal

▪ Modernized or Retooled Hydropower Projects, Seller provides:

 HRCD and Hydropower Refurbishment Start Date (“HRSD”)

 hourly MWh generation data for previous four (4) full delivery years prior 
to the HRSD to calculate the Hydropower Refurbishment Threshold

▪ See Section 6.1 and Section 6.5 of REC Contract
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The RFP Process
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RFP Process Calendar
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Monday Tuesday Wednesday Thursday Friday

May 26 27

Webcast

Final Contract and 
RFP Documents Posting

28 29 30

Jun 2 3 4 5 6

Part 1 Window Opens

9 10 11 12 13

16 17 18 19 20

23 24 25 26 27

Part 1 Date
Bid Participation Fee

30 Jul 1 2 3 4

7 8 9 10

Part 1 Notification

11

Part 2 Window Opens

14 15 16 17 18

21 22

Part 2 Date
Bid Assurance Collateral

23 24 25

28 29

Bidder Training

30 31

Bid Date

Aug 1

4 5 6

ICC Decision on Results

7 8



Bidders Must Register for an Account to 
Access the Online Proposal Form

40

Alternatively, send an email to 
Illinois-RFP@nera.com with:

▪ Company name and name of 
contact

▪ Email address and phone number

▪ Number of projects

First, check “Indexed 

Wind, Solar, and 

Brownfield”

Second, indicate the 

number of projects for 

which you are 

submitting a Proposal. 

A separate Proposal 

must be submitted for 

each Project.



Activate Your Account
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▪ A single account per company will be issued to the individual that 
registers for the account

▪ This individual will receive an email with account activation instructions 
from info@ipa-energyrfp.com (shown below) and a separate email with a 
guide with screenshots for account activation, and for completing and 
submitting the online form will also be sent

▪ Click on Activate Account in the email body and choose a secure 
password

mailto:info@ipa-energyrfp.com


Access the Online Proposal Form
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▪ Go directly to https://forms.ipa-energyrfp.com or access the 
proposal website through the procurement website

https://forms.ipa-energyrfp.com/


Proposal Requirements
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Part 1 Proposal Overview

▪ A “Bidder” is the entity that submits the Proposal; the “Seller” 
is the entity that will sign the Indexed REC Contract if the Project 
is selected

▪ A Part 1 Proposal consists of:

 Information submitted through the online Part 1 Form

 Supporting documents (uploaded to the online form or emailed)

 Inserts grouped by category of Project (uploaded to the online form 
or emailed)
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Roles of Sellers and Bidders

▪ Seller: signatory to the Indexed REC Contract

▪ Bidder: entity submitting the Proposal

45

Sub X Sub Y Sub Z

3 Proposals by Parent

Bidder A

1 Proposal by Bidder A

Seller DSeller C

2 Proposals by  Affiliates Seller C, Seller D

(One Project)
Bidder must 

be Seller

(Multiple 
Projects)

Bidder may 
not be Seller



Section 1: Basic Information

▪ Name and Status of the Project. 

▪ Identity and Contact Information for the Seller. 

▪ Officer of the Seller. Individual who makes all representations required in the Part 
1 Proposal and in the Part 2 Proposal for the Seller

▪ Identity and Contact Information for the Bidder. 

▪ Representatives. Individuals authorized to act on behalf of the Bidder and Seller

 One Representative must be designated in the online form

 Three (3) additional Representatives may be named 

 If multiple Projects, all Representatives must be the same across Projects

▪ Equity Eligible Contractor. Seller must indicate if they are an Equity Eligible 
Contractor (a business that is majority-owned by Equity Eligible Persons, or a 
nonprofit or cooperative organization that is majority-owned by Equity Eligible 
Persons, or is a natural person that is an Equity Eligible Person offering personal 
services as an independent contractor)

 If yes, the Bidder must provide: (i) the Equity Eligible Contractor Insert with information 
about the business structure of the Seller and to identify the EEPs; and (ii) an Equity Eligible 
Person Insert for each EEP with information about the individual and evidence of their 
qualified status as an EEP
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Section 2: Project Information

▪ Name and Category of Project

▪ Size in MW (AC rating) 

 Utility-scale wind and utility-scale solar projects must be > 5 MW

 No minimum size requirement for brownfield site photovoltaic or 
hydropower projects

▪ For Modernized or Retooled Hydropower Projects, provide the size of the 
hydropower facility upon completion of the Modernized or Retooled activities

▪ Date of First Operation/ Hydropower Refurbishment 
Completion Date (actual or expected)

 Projects that started operations (or if the Project is a Modernized or 
Retooled Hydropower Project completed all Modernized or Retooled 
activities) prior to June 1, 2017 are not eligible



Section 3: Equity Commitments

▪ Minimum Equity Standard. 

 MES requirements do not apply to a Project if the Date of First Operation (or 
Hydropower Refurbishment Completion Date) was prior to December 15, 2022

 If the Seller is an Equity Eligible Contractor, these requirements are deemed to have 
been met and the requirements also do not apply

 For all other Projects, the Officer of the Seller must acknowledge a Minimum Equity 
Standard of 14% will apply to the Project and there are reporting requirements under 
the contract

▪ Optional! Equity Level commitment.

 not applicable if construction activities have begun as of Part 1 Proposal submission

 Seller may commit to Equity Level (%) greater than the MES of 14% to qualify for the 
bid evaluation price reduction described in Paragraph I.2.11 of the RFP Rules

 Seller must make certifications detailed in Paragraph IV.3.2 of the RFP Rules;

 Narrative description to ensure that the higher Equity Level (%) commitment 
will be met (see paragraph IV.3.2 of RFP Rules for bulleted list of requirements);

 Letter(s) of intent or evidence of current employment related to 50% times the 
Equity Level (%) times the projected number of workers (see Appendix 14 for 
minimum requirements) 48



Section 4: Requirements for Utility-Scale Wind and 
Utility-Scale Solar

▪ Location Information. 

 Complete address for the Project

▪ Projects located in a state adjacent to Illinois and meet the public 
interest criteria in the Act must be pre-approved by the IPA to be eligible for 
Illinois RPS compliance

 Evaluation spreadsheet to be completed is available under the header “Adjacent 
State Facility Eligibility” on the IPA website: 
https://ipa.illinois.gov/content/dam/soi/en/web/ipa/documents/Il-rps-adjacent-
state-facility-determination-eligibility-23feb2024.xlsx 

 Please complete the required fields as instructed in the spreadsheet and email the 
form to IPA.ContactUs@Illinois.gov

▪ Energy Transition Community Grant Area.

 Confirm whether at least 50% of the Project site is located within an Energy 
Transition Community Grant Area (see Appendix 16 to the RFP Rules) 

 If yes, bidders must provide evidence, such as a map

▪ Project site map.

 Map of the Project site must contain a boundary line that clearly shows the location 
of the Project
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Section 5: Project Site for Brownfield Site 
Photovoltaic Projects

▪ Location Information. 

 Complete address for the Project in Illinois

 Map of the Project site must contain a boundary line that clearly shows the site 
location of the Project

 Project must be entirely contained within the brownfield site, and Projects that are 
co-located with another facility on a greenfield site must disclose this fact

▪ Project site.

1. Project site must be regulated by the US EPA or Illinois EPA under one of four 
Programs in the Act (listed on the next slide); OR

2. Project site is located at the site of a coal mine that has permanently ceased coal 
production, permanently halted any re-mining operations, and is no longer 
accepting any coal combustion residues; has both completed all clean-up and 
remediation obligations under the federal Surface Mining and Reclamation Act of 
1977 and all applicable Illinois rules and any other clean-up, remediation, or 
ongoing monitoring to safeguard the health and well-being of the people of the 
State of Illinois, as well as demonstrated compliance with all applicable federal and 
State environmental rules and regulations, including, but not limited, to 35 Ill. 
Adm. Code Part 845 and any rules for historic fill of coal combustion residuals, 
including any rules finalized in Subdocket A of Illinois Pollution Control Board 
docket R2020-019
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Supporting Documentation for Projects 
Regulated by one of the Programs

 Document must be dated no earlier than 25 years prior to Bid Date (August 1, 
2025)

 Additional requirements for Projects regulated by the IEPA Site Remediation 
Program described in paragraph IV.5.5.

Program Documentation that meets requirements

US EPA under the federal Comprehensive 
Environmental Response, Compensation, and 
Liability Act of 1980 (“CERCLA”), as amended

• a site assessment, remedy decision, cleanup plan, or 
similar document

US EPA under the Corrective Action Program 
of the federal Resource Conservation and 
Recovery Act (“RCRA”), as amended

• a demonstration of the U.S. EPA requiring corrective 
action such as a permit application, administrative order, 
court order, or similar document

IEPA Solid Waste Program

• a solid waste permit under 35 Ill. Adm. Code subchapter I
• an annual report under 35 Ill. Adm. Code subchapter I 

part 815
• a construction or operating permit under 35 Ill. Adm. 

Code subchapter j
• an initial operating permit application submitted to the 

IEPA required by 35 Ill. Adm. Code subchapter j

IEPA Site Remediation Program
• a Site Investigation Report, Remedial Action Plan, 

Remedial Action Completion Report, or No Further 
Remediation Letter
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Supporting Documentation for Projects Located at the 
Site of a Permanently Closed Coal Mine 

▪ Certify the coal mine has permanently ceased coal production, permanently 
halted any re-mining operations, and is no longer accepting any coal combustion 
residues 

▪ Demonstrate that the Project site meets the definition under the Act:

i. a copy of the permit(s) for coal mining operation including a copy of the 
reclamation plan approved by the Department of Natural Resources;

ii. a copy of the Department of Natural Resources decision approving the permit(s); 
and 

iii. documented confirmation that reclamation Phases I, II, and III have been 
completed for the Project site by providing evidence that the entirety of the 
performance bond for the Project site has been released

▪ Sufficient evidence of performance bond release at the completion of Phase III includes, but 
is not limited to, a screenshot from the Illinois Mine Permits map showing the Phase III 
Status is “Released” or other documentation, if appropriate

▪ Permit(s) must cover the Project site, which may be a portion of the coal mine
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Section 6: Requirements for Hydropower

▪ Location Information

▪ Complete address for the Project

▪ Name of existing dam

▪ Projects located in a state adjacent to Illinois and meet the public interest 
criteria in the Act must be pre-approved by the IPA to be eligible for Illinois RPS 
compliance

▪ Evaluation spreadsheet to be completed is available under the header “Adjacent State 
Facility Eligibility” on the IPA website: 
https://ipa.illinois.gov/content/dam/soi/en/web/ipa/documents/Il-rps-adjacent-
state-facility-determination-eligibility-23feb2024.xlsx  

▪ Please complete the required fields as instructed in the spreadsheet and email the 
form to IPA.ContactUs@Illinois.gov

▪ Hydropower Preference Community 

▪ Confirm whether the Project site is located in or adjacent to a Hydropower Preference 
Community (see Appendix 16 to the RFP Rules) 

▪ Project site map

▪ Map of the Project site must clearly show the site location and the existing dam at 

which the Project is sited
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Requirements for Hydropower (cont’d)

▪ Project description and supporting documentation 

▪ Describe the existing facilities at the Project site

▪ Provide a detailed description of the Project and the Modernized or Retooled 
activities if the Project is a Modernized or Retooled Hydropower Project

▪ Describe the milestones that have been reached in project development (e.g. 
license application submitted, interconnection application submitted, etc.)

▪ If a New Hydropower Project, provide one of the following documents:

▪ If a Modernized or Retooled Hydropower Project, provide one of the following 
documents. The documentation must provide evidence that there will be an increase in the 
installed capacity of the existing facility; and description of how Project will meet the 
Hydropower Refurbishment Threshold

54

filed Application for Preliminary Permit with 
FERC

filed pre-application documents with the FERC for a 
license or relicense including both the Notification of 
intent and the Pre-application document

filed Initial Consultation Document with the FERC for an exemption from licensing

filed application with FERC for a relicense filed application for amendment to current license

or filed application for an exemption from licensing



Section 7: Additional Project Information

PJM 
Interconnection

MISO Interconnection
Electric 

Distribution 
Utility

1. The Queue/OASIS 
ID; and
2. a copy of the 
completed System 
Impact Study

1. Project Number and a copy of Preliminary 
System Impact Study under Definitive 
Planning Phase 1 (“DPP 1”) under the DPP-
2020-Cycle 1 or a later study cycle; or

2. Project Number and a copy of the fully 
executed interconnection agreement

A fully executed 
interconnection 
agreement 

▪ Only applicable to utility-scale wind, utility-scale solar, and brownfield projects

▪ Project Maturity

 If available, the Bidder must provide one of the following:

 If these are not available or if the Bidder cannot provide a document that 
shows that the Project is further in the interconnection process, the Bidder 
must:

▪ If available, provide the ID/number associated with the Project in the 
interconnection process

▪ Describe stage of development of the Project applicable to the point of 
interconnection and to the size of the Project; and

▪ Demonstrate control for a portion of the Project site as described in the RFP 55



Additional Project Information (cont’d)

▪ Project Maturity (through site control)

 The size of the Project determines the area for which site control must be 
demonstrated:

▪ At least 40 acres times the Project size for a utility-scale wind project

▪ At least 4 acres times the Project size for a utility-scale solar project

▪ At least 3 acres times the Project size for a brownfield site photovoltaic 
project

▪ Further information required if the documentation provided to show site control does 
not include the area controlled by an Owner

Additional information may be required by the Procurement Administrator 
depending on the results of the evaluation of the documents provided 

Accepted documentation to demonstrate site control:

▪ an executed lease agreement or easement
▪ an executed option with a unilateral 

right to lease or purchase Project site

▪ a memorandum of understanding 
regarding OR a letter of intent to enter in an 
agreement for a lease, an easement, an 
exclusive option, or sale of Project site

▪ another document demonstrating the 
right to develop the Project on the site
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Project Labor Agreement(s)

If construction activities for the Project began prior to September 15, 2021, this requirement 
does not apply to the Project. PLA requirements do not apply to hydropower projects.

 If construction activities have begun as of submission of the Part 1 
Proposal, but not prior to September 15, 2021, the Bidder provides evidence 
the Project Labor Agreement(s) have been filed with the Director of the IPA by 
email to IPA.PLA@Illinois.gov

 If construction activities have not begun as of submission of the Part 1 
Proposal, the Seller: 

 Certifies the Project will be built by General Contactors that have entered into a 
Project Labor Agreement, as this term is defined in the Indexed REC Contract, 
prior to construction; and

 Acknowledges the requirements under the Indexed REC Contract and the terms 
and conditions as defined by the Project Labor Agreements Act and the IPA Act 
(terms and conditions specified in paragraph IV.2.3 of the Indexed REC RFP 
Rules)
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Additional Project Information (cont’d)

 The Seller makes a number of certifications:

▪ Regarding the Project:  meets requirements in RFP Rules; has or will have a 
single revenue quality meter, there will be no substitution for another Project, etc.

▪ Regarding the Seller: accepts the terms of the Indexed REC Contract, is aware 
of the collateral requirements under the Indexed REC Contract, etc. 

 Seller, including its contractors and subcontractors, rendering services 
under the Indexed REC Contract will comply with the requirements of the 
Prevailing Wage Act, including but not limited to, all wage requirements 
and notice and record keeping duties. Projects that are not located in Illinois 
must demonstrate, at minimum, wage parity with the prevailing wage 
requirements in Illinois.
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Sections 8-9 of Part 1 Proposal

59

▪ Financial Requirements. If the Seller or its Guarantor is 
rated by one or more of the major rating agencies (S&P, 
Moody’s, or Fitch) then all available credit ratings must be 
provided

▪ Bid Participation Fee of $500 is required of Bidders that 
have not paid a Bid Participation Fee pursuant to participation 
in a prior 2025 procurement event



Optional! Section 10: Comments on Credit 
Instruments

▪ Bidders may provide comments on or propose modifications 
to the Post-Bid Letters of Credit and Letters of Full Transfer 
(Exhibit E of the Indexed REC Contract) 

▪ Bidders intending to use the letters of credit as 
financial guarantees under the Indexed REC Contract can 
thus propose any changes to the letters of credit that their 
financial institutions may require

60

A preliminary list of modifications that are acceptable to each Company 
are available with the FINAL Summer 2025 Indexed REC Contract 

Documents:
https://www.ipa-energyrfp.com/indexed-renewables/final-materials/



Optional! Section 10: Comments on Credit 
Instruments

▪ Bidders may provide comments on or propose modifications to 
the Standard Pre-Bid Letter of Credit for each Company

▪ There are two versions of the Standard Pre-Bid Letter of Credit for a 
Company with different terms:

▪ Electronic Version accommodates transmission by the 
issuing bank by electronic means (Appendices 5-7)

▪ Hardcopy Version accommodates transmission by the 
issuing bank via overnight delivery service (Appendices 8-10)

▪ Each of the Electronic Versions and Hardcopy Versions of the Pre-
Bid Letters of Credit have been posted in separate zip files
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A preliminary list of modifications that are acceptable to each Company 
are grouped by Electronic Version and Hardcopy Version and posted 

with the FINAL Summer 2025 Indexed REC RFP Documents:
https://www.ipa-energyrfp.com/indexed-renewables/final-materials/



Part 1 Proposal Process

▪ Part 1 Proposals are evaluated promptly when the Bidder clicks 
SUBMIT in the online Part 1 Form

▪ While the Procurement Administrator evaluates the Part 1 Proposal, 
the Bidder will be temporarily locked out of its account for that 
Project

▪ Procurement Administrator will evaluate the proposals and provide 
notices to bidders noting any deficiencies 

▪ Bidders generally have until the Part 1 Date or two (2) business 
days, whichever is later, to respond to a first request for additional 
information

Part 1 Date 12 PM CPT on June 30, 2025

Part 1 Notification July 11, 2025
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Part 1 Notification

▪ A Bidder is notified whether the Project has qualified 
pursuant to a successful Part 1 Proposal by July 11, 2025 
(the Part 1 Notification Date)

▪ Contents:

 Part 1 Notification letter

 Customized Bid Form 

 Instructions for completing, encrypting, and submitting the Bid 
Form

 Invitation to training session on the bid submission procedure

 Confidential information for submission of the Bid Form, including a 
username, a password, and a security code unique to that Bidder

 Instructions for providing bid assurance collateral to the Companies
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Part 2 Proposal is Due in Two Packages

▪ Part 2 Proposal consists of:
 Information submitted through the online Part 2 Form 

 Signed certifications (email or upload)

 Submission of bid assurance collateral

 Bids

▪ Online Part 2 Form:

 Elect form of bid assurance collateral (cash or letter of credit)

 A Bidder that provided evidence that the Project Labor Agreement(s) for a Project 
were filed with the Director of the IPA must submit evidence that the IPA has 
determined the Project Labor Agreement(s) for the Project meet the requirements 
under the IPA Act and the Project Labor Agreement Act

 Provide Indicative Quantity for Project (annual number of RECs)

 Provide non-binding indication of whether the Seller is opting into the one-time Strike 
Price Adjustment Mechanism under the Indexed REC Contract for the Project

Part 2 Proposal Excluding Bids Must be Received by

Part 2 Date 12 PM CPT on July 23, 2025
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Bid Assurance Collateral Amount

▪ Bid Assurance Collateral is a function of the size of the Project (rounded up to the 
nearest $100)

▪ For example, the Bid Assurance Collateral required for a 200MW Wind Project 
would be: 

 $320,000 ($1,600 x 200MW) to AIC; AND $800,000 ($4,000 x 200MW) to ComEd; 
AND $80,000 ($400 x 200MW) to MEC

▪ If a Bidder presents Proposals for multiple Projects, such Bidder may submit a 
single Pre-Bid Letter of Credit or effect a single wire transfer to a Company in the 
amount required for all Projects

Company
Bid Assurance Collateral Amount

Wind and Hydropower Solar and Brownfield

AIC $1,600/MW $5,500/MW

ComEd $4,000/MW $13,000/MW

MEC $400/MW $1,000/MW
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Bid Assurance Collateral (Continued)

▪ Cash

 W-9 for entity to which cash is returned 
 Draft request for return of the cash
 Cash insert for each Company

▪ Two versions of the standard form of Pre-Bid Letter of Credit for each 
Company

 Electronic Versions (Appendices 5-7) must be submitted to the Companies by 
electronic means

 Hardcopy Versions (Appendices 8-10) must be submitted to the Companies by 
overnight delivery service

▪ A Pre-Bid Letter of Credit for a Company must be in standard form; or incorporate 
only modifications acceptable to that Company, applicable specifically to either the 
Electronic Version or Hardcopy Version, and posted to the procurement website

▪ Cash posted as bid assurance collateral under the RFP may be used to meet the 
performance assurance requirement under the contract without needing to post 
additional cash separately



Bid and Post-Bid Process
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Instructions for Bid Submission

▪ The Bid Form is the exclusive method for the submission of Bids

 The Procurement Administrator provides each Bidder with a custom Bid 
Form to use for all Projects that qualify

 A Bid Form incompletely or inconsistently filled out will not be evaluated 

▪ Bid Forms duly filled out must be submitted to the Procurement 
Administrator via secure bid transfer site 

 You must be available during the Cure Deficiency Period

▪ Step-by-step guide provided with the Part 1 Notification

▪ Bidders will have opportunity to practice and will have a backup 
method (by email) for bid submission

Bid Date: August 1

Bid Window 10AM-12PM CPT

Cure Deficiency Period 12PM-1PM CPT
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Elements of a Bid

▪ A Bid for a Project has three elements:

 A Strike Price ($/MWh)

 A “full quantity” of RECs that represents the annual quantity that the 
Seller is offering to deliver under the terms of the Indexed REC Contract

 A “minimum quantity” that represents the minimum annual quantity of 
RECs that the Seller is willing to accept as a partial award

▪ The Bidder must select an Index Hub, either MISO-IL Hub or PJM-NIHUB, for 
each Project

▪ Strike Price Adjustment Election (Yes/No): Indicate whether the Seller is 
opting in or opting out of the one-time Strike Price Adjustment Mechanism. If 
yes, the Bid is an “Opt-In Bid” for purposes of evaluation.

Name 
of Seller

Project 
Tag

Equity 
Commitment 

if >14%
(% or N/A)

Energy 
Transition 

Community 
Grant Area
(Yes or N/A)

Project 
Size

(MW)

Max Bid 
Size
(# of 

RECs)

Strike 
Price

($/MWh)

Full 
Quantity

(# of 
RECs)

Minimum
Quantity

(# of 
RECs)

Index Hub
(MISO-IL Hub 

or PJM-
NIHUB)

Strike Price 
Adjustment 
Mechanism 

Opt-in or Opt-
out

Sample 
Wind 
Seller 

Entity 1

ABC-01 N/A Yes 100.00 394,200 100.00 300,000 250,000 MISO-IL Hub Yes
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Bid Evaluation Overview

▪ Bids evaluated on a price-only basis for the 3 targets:

 (1) utility-scale solar,  (2) brownfield,  (3) all hydropower/utility-scale wind 

▪ Opt-in Bids are multiplied by a Forecast Factor and are evaluated against Opt-Out Bids up to the target 
associated with the Category

 The Forecast Factor is category specific and is the expected percent change in the strike price of an 
Opt-in Bid if the strike price adjustment were to be made 30 months from the Commission Bid 
Approval Date

▪ Only Bids that meet or beat confidential benchmarks will be considered

▪ Price Adjustment(s) for ranking purposes: 

 projects that commit to greater than 14% Minimum Equity Standard (additional qualification 
requirements apply); and 

 utility-scale wind and solar projects located at least 50% within an Energy Transition Community 
Grant Area 

 hydropower projects located in or adjacent to a Hydropower Preference Community

▪ Target for a category may be exceeded when selecting the marginal Project. 

 In no case will a Project be selected out of price order; evaluation and tie breaking procedure is 
described in the RFP Rules

 There will be no post-bid negotiations



Post-Bid Process: ICC Decision

▪ Procurement Administrator expects to notify Bidders by 6 PM 
CPT on the Bid Date whether they have Projects with Bids 
identified as winning Bids to the ICC (earlier if practicable, later 
as circumstances warrant) 

▪ If not already done, Bidders with Projects that have Bids 
identified as winning Bids must provide the information for 
preparation of the Indexed REC Contracts by the Companies

▪ Within 2 business days of Bid Date: Procurement 
Administrator and the Procurement Monitor each submits a 
confidential report to the ICC

▪ Within 2 business days of Report: The ICC decides whether 
to accept or reject the results
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Post-Bid Process: Contract and Supplier Fees

▪ Each Company sends electronically to the Seller partially 
executed contract documents

▪ Seller countersigns, sends back contract documents 
electronically, and fulfills creditworthiness requirements

▪ Instructions regarding contract execution procedures will be provided to 
qualified bidders with the Part 1 Notification

▪ Collateral Requirement is due within 15 business days of 
approval of the results by the Commission

▪ Payment of the Supplier Fees to the IPA is due within 7 
business days of approval of the results by the Commission

▪ Bid assurance collateral may be drawn upon if Supplier Fees are not paid 
within 7 days of approval of the results by the Commission



Questions

▪ To submit questions to the panelists, please click on the “Chat” 
icon on the bottom of your screen; the chat panel will appear on 
the right; type in your question and click “Enter”

Today’s presentation and audio recording will be posted to: www.ipa-energyrfp.com 

73

http://www.ipa-energyrfp.com/


Contact Us

▪ Contact us at Illinois-RFP@NERA.com

▪ All questions and answers will be posted to the FAQ section of the 
RFP website without identifying information
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