

FINAL TARGETS

BID ASSURANCE COLLATERAL AMOUNTS TO BID ON ALL BLOCKS

The Targets provided in the RFP Rules dated July 13, 2022 were provisional only. Final Targets reflecting the July forecast from the Companies are provided below for each procurement event. These final Targets, including the final ZRC Targets, are not subject to further revision.

Provided below are: (i) the final Targets, including the final ZRC Targets; (ii) the amount of bid assurance collateral for a Company that will allow a Bidder to bid on all Blocks available for that Company’s procurement event for Energy Products; and (iii) the required amount of bid assurance collateral for the AIC Capacity procurement event.

AIC Energy Products/Combinations

Targets for AIC (Number of Blocks of 25 MW)

Month	On-Peak	Off-Peak	Month	On-Peak	Off-Peak
Oct 2022	5	5	Feb 2024	8	8
Nov 2022	6	7	Mar 2024	7	6
Dec 2022	8	8	Apr 2024	6	5
Jan 2023	22	20	May 2024	5	5
Feb 2023	20	18	Jun 2024	5	4
Mar 2023	11	11	Jul 2024	7	6
Apr 2023	9	9	Aug 2024	6	5
May 2023	10	9	Sep 2024	5	4
Jun 2023	9	8	Oct 2024	3	3
Jul 2023	10	9	Nov 2024	3	3
Aug 2023	10	8	Dec 2024	4	5
Sep 2023	7	7	Jan 2025	5	4
Oct 2023	5	5	Feb 2025	5	5
Nov 2023	7	7	Mar 2025	3	3
Dec 2023	8	8	Apr 2025	2	2
Jan 2024	9	8	May 2025	3	2

Number of Blocks Available for Each Combination (AIC)

Combination	On-Peak	Off-Peak	Combination	On-Peak	Off-Peak
Oct-Nov-Dec22	5	5	Mar-Apr24	6	5
Jan-Feb23	20	18	Jun23 to May24	5	5
Mar-Apr23	9	9	Jul-Aug24	6	5
Jul-Aug23	10	8	Oct-Nov-Dec24	3	3
Oct-Nov-Dec23	5	5	Jan-Feb25	5	4
Jan-Feb24	8	8	Mar-Apr25	2	2
			Jun24 to May25	2	2

Bid assurance collateral in an amount of **\$2,250,000** allows a Bidder to bid on all Blocks available for AIC’s Energy Products.

Fall 2022 Procurement Events (BEC RFP)
08 AUG 2022

ComEd Energy Products/Combinations

Targets for ComEd (Number of Blocks of 25 MW)

Month	On-Peak	Off-Peak	Month	On-Peak	Off-Peak
Oct 2022	50	43	Feb 2024	18	17
Nov 2022	57	46	Mar 2024	16	15
Dec 2022	61	55	Apr 2024	13	12
Jan 2023	76	69	May 2024	14	12
Feb 2023	71	66	Jun 2024	17	13
Mar 2023	35	50	Jul 2024	21	18
Apr 2023	24	50	Aug 2024	20	16
May 2023	25	47	Sep 2024	14	11
Jun 2023	20	16	Oct 2024	11	9
Jul 2023	24	21	Nov 2024	12	9
Aug 2023	23	20	Dec 2024	15	13
Sep 2023	16	15	Jan 2025	14	13
Oct 2023	14	13	Feb 2025	14	13
Nov 2023	16	14	Mar 2025	11	10
Dec 2023	18	16	Apr 2025	9	8
Jan 2024	20	18	May 2025	9	9

Number of Blocks Available for Each Combination (ComEd)

Combination	On-Peak	Off-Peak	Combination	On-Peak	Off-Peak
Oct-Nov-Dec22	50	43	Mar-Apr24	13	12
Jan-Feb23	71	66	Jun23 to May24	13	12
Mar-Apr23	24	50	Jul-Aug24	20	16
Jul-Aug23	23	20	Oct-Nov-Dec24	11	9
Oct-Nov-Dec23	14	13	Jan-Feb25	14	13
Jan-Feb24	18	17	Mar-Apr25	9	8
			Jun24 to May25	9	8

Bid assurance collateral in an amount of **\$7,675,000** allows a Bidder to bid on all Blocks available for ComEd’s Energy Products.

AIC Capacity Products

AIC ZRC Targets

Planning Year	Forecast Requirement	ZRC Target (number ZRCs)
2023-2024	2,130	204
2024-2025	2,121	244

The required amount of bid assurance collateral for the AIC Capacity procurement event is **\$200,000** regardless of the quantity of ZRCs that a Bidder intends to bid.