

FINAL TARGETS

BID ASSURANCE COLLATERAL AMOUNTS TO BID ON ALL BLOCKS

The Targets provided in the RFP Rules dated July 8, 2026 (and revised July 28, 2026 to correct given Combinations) were provisional only. Final Targets reflecting the July forecast from the Companies are provided below for each procurement event. These final Targets, including the final ZRC Targets, are not subject to further revision.

Provided below are: (i) the final Targets, including the final ZRC Targets; (ii) the amount of bid assurance collateral for a Company that will allow a Bidder to bid on all Blocks available for that Company's procurement event for Energy Products; and (iii) the required amount of bid assurance collateral for the AIC Capacity procurement event.

AIC Energy Products/Combinations

Targets for AIC (Number of Blocks of 25 MW)

Month	On-Peak	Off-Peak	Month	On-Peak	Off-Peak
Oct 2026	1	2	Feb 2028	-	2
Nov 2026	2	3	Mar 2028	-	2
Dec 2026	4	4	Apr 2028	-	-
Jan 2027	5	5	May 2028	-	1
Feb 2027	3	5	Jun 2028	2	3
Mar 2027	1	3	Jul 2028	3	3
Apr 2027	-	2	Aug 2028	2	3
May 2027	-	2	Sep 2028	1	2
Jun 2027	2	4	Oct 2028	2	1
Jul 2027	3	3	Nov 2028	2	2
Aug 2027	3	4	Dec 2028	3	3
Sep 2027	-	2	Jan 2029	3	4
Oct 2027	1	1	Feb 2029	3	3
Nov 2027	1	1	Mar 2029	1	2
Dec 2027	2	2	Apr 2029	-	-
Jan 2028	2	3	May 2029	-	1

Number of Blocks Available for Each Combination (AIC)

Combination	On-Peak	Off-Peak	Combination	On-Peak	Off-Peak
Oct-Nov-Dec26	1	2	Jun27 to May28	-	-
Jan-Feb27	3	5	Jul-Aug28	2	3
Mar-Apr27	-	2	Oct-Nov-Dec28	2	1
Jul-Aug27	3	3	Jan-Feb29	3	3
Oct-Nov-Dec27	1	1	Mar-Apr29	-	-
Jan-Feb28	-	2	Jun28 to May29	-	-
Mar-Apr28	-	-			

Bid assurance collateral in an amount of **\$650,000** allows a Bidder to bid on all Blocks available for AIC's Energy Products.

Fall 2026 Procurement Events (BEC RFP)
24 AUG 2026

ComEd Energy Products/Combinations

Targets for ComEd (Number of Blocks of 25 MW)

Month	On-Peak	Off-Peak	Month	On-Peak	Off-Peak
Oct 2026	8	7	Feb 2028	13	14
Nov 2026	9	8	Mar 2028	11	12
Dec 2026	11	10	Apr 2028	8	10
Jan 2027	11	10	May 2028	8	11
Feb 2027	9	9	Jun 2028	19	17
Mar 2027	8	8	Jul 2028	23	21
Apr 2027	6	6	Aug 2028	22	20
May 2027	7	7	Sep 2028	12	13
Jun 2027	31	27	Oct 2028	11	11
Jul 2027	36	34	Nov 2028	13	13
Aug 2027	34	30	Dec 2028	16	16
Sep 2027	13	14	Jan 2029	16	16
Oct 2027	11	11	Feb 2029	14	14
Nov 2027	12	13	Mar 2029	11	12
Dec 2027	17	15	Apr 2029	9	9
Jan 2028	16	16	May 2029	8	10

Number of Blocks Available for Each Combination (ComEd)

Combination	On-Peak	Off-Peak	Combination	On-Peak	Off-Peak
Oct-Nov-Dec26	8	7	Jun27 to May28	8	10
Jan-Feb27	9	9	Jul-Aug28	22	20
Mar-Apr27	6	6	Oct-Nov-Dec28	11	11
Jul-Aug27	34	30	Jan-Feb29	14	14
Oct-Nov-Dec27	11	11	Mar-Apr29	9	9
Jan-Feb28	13	14	Jun28 to May29	8	9
Mar-Apr28	8	10			

Bid assurance collateral in an amount of **\$4,485,000** allows a Bidder to bid on all Blocks available for ComEd's Energy Products.

Fall 2026 Procurement Events (BEC RFP)
24 AUG 2026

AIC Capacity Products/Combinations

AIC ZRC Targets

Product	Forecast Requirement	ZRC Target (number ZRCs)
Summer 2027-2028	1,845	895
Fall 2027-2028	1,935	928
Winter 2027-2028	1,822	1,332
Spring 2027-2028	1,495	999
Summer 2028-2029	1,835	459
Fall 2028-2029	1,827	457
Winter 2028-2029	1,830	458
Spring 2028-2029	1,514	379

Number of ZRCs Available for Each Combination

Combination	ZRC Target
2027-2028 Annual Combination	895
2028-2029 Annual Combination	379
2027-2029 Two-Year Combination	379

The required amount of bid assurance collateral for the AIC Capacity procurement event is **\$200,000** regardless of the quantity of ZRCs that a Bidder intends to bid.