

**Spring 2018 Procurement Events (BEC RFP)**  
**04 APR 2018**

**FINAL TARGETS**

The Targets provided in the RFP Rules were provisional only. Final Targets reflecting the March forecast from the Companies are provided below for each procurement event.

**AIC Energy Products/Combinations**

**Targets for AIC (Number of Blocks of 25 MW)**

<b>Month</b>	<b>On-Peak</b>	<b>Off-Peak</b>	<b>Month</b>	<b>On-Peak</b>	<b>Off-Peak</b>
Jun 2018	21	17	Dec 2019	5	4
Jul 2018	26	18	Jan 2020	5	4
Aug 2018	25	18	Feb 2020	5	4
Sep 2018	16	13	Mar 2020	3	3
Oct 2018	7	6	Apr 2020	3	2
Nov 2018	10	9	May 2020	3	3
Dec 2018	9	8	Jun 2020	4	3
Jan 2019	10	10	Jul 2020	5	3
Feb 2019	10	9	Aug 2020	5	3
Mar 2019	6	6	Sep 2020	3	2
Apr 2019	7	6	Oct 2020	2	1
May 2019	7	6	Nov 2020	2	2
Jun 2019	5	4	Dec 2020	3	3
Jul 2019	6	4	Jan 2021	3	3
Aug 2019	6	4	Feb 2021	3	2
Sep 2019	4	3	Mar 2021	2	1
Oct 2019	4	3	Apr 2021	1	1
Nov 2019	4	4	May 2021	2	2

**Number of Blocks Available for Each Combination (AIC)**

<b>Combination</b>	<b>On-Peak</b>	<b>Off-Peak</b>	<b>Combination</b>	<b>On-Peak</b>	<b>Off-Peak</b>
Jul-Aug18	25	18	Jan-Feb20	5	4
Oct-Nov-Dec18	7	6	Mar-Apr20	3	2
Jan-Feb19	10	9	Jun19 to May20	3	2
Mar-Apr19	6	6	Jul-Aug20	5	3
Jun18 to May19	6	6	Oct-Nov-Dec20	2	1
Jul-Aug19	6	4	Jan-Feb21	3	2
Oct-Nov-Dec19	4	3	Mar-Apr21	1	1
			Jun20 to May21	1	1

**Spring 2018 Procurement Events (BEC RFP)**  
**04 APR 2018**

**ComEd Energy Products/Combinations**

**Targets for ComEd (Number of Blocks of 25 MW)**

<b>Month</b>	<b>On-Peak</b>	<b>Off-Peak</b>	<b>Month</b>	<b>On-Peak</b>	<b>Off-Peak</b>
Jun 2018	64	52	Dec 2019	14	13
Jul 2018	86	61	Jan 2020	15	13
Aug 2018	81	58	Feb 2020	13	12
Sep 2018	51	44	Mar 2020	12	11
Oct 2018	21	18	Apr 2020	11	10
Nov 2018	23	21	May 2020	11	10
Dec 2018	27	24	Jun 2020	15	11
Jan 2019	27	25	Jul 2020	19	14
Feb 2019	26	23	Aug 2020	17	13
Mar 2019	23	21	Sep 2020	12	9
Apr 2019	21	19	Oct 2020	9	7
May 2019	22	19	Nov 2020	9	8
Jun 2019	16	13	Dec 2020	12	11
Jul 2019	19	15	Jan 2021	12	11
Aug 2019	18	15	Feb 2021	11	10
Sep 2019	13	11	Mar 2021	10	7
Oct 2019	11	10	Apr 2021	8	6
Nov 2019	12	11	May 2021	9	7

**Number of Blocks Available for Each Combination (ComEd)**

<b>Combination</b>	<b>On-Peak</b>	<b>Off-Peak</b>	<b>Combination</b>	<b>On-Peak</b>	<b>Off-Peak</b>
Jul-Aug18	81	58	Jan-Feb20	13	12
Oct-Nov-Dec18	21	18	Mar-Apr20	11	10
Jan-Feb19	26	23	Jun19 to May20	11	10
Mar-Apr19	21	19	Jul-Aug20	17	13
Jun18 to May19	21	18	Oct-Nov-Dec20	9	7
Jul-Aug19	18	15	Jan-Feb21	11	10
Oct-Nov-Dec19	11	10	Mar-Apr21	8	6
			Jun20 to May21	8	6

**Spring 2018 Procurement Events (BEC RFP)  
04 APR 2018**

**MEC Energy Products/Combinations**

On the basis of the final Targets below, the final MEC Combinations are:

- For the On-Peak Segment: (i) June 2018 and September 2018; and (ii) October 2018, November 2018, and May 2019.
- For the Off-Peak Segment: (i) June 2018 and September 2018; and (ii) October 2018, November 2018, April 2019, and May 2019.

In addition to these, the “standard” Jul-Aug18 Combination is available for both Segments.

**Targets for MEC (Number of Blocks of 25 MW)**

Month	On-Peak	Off-Peak	Month	On-Peak	Off-Peak
Jun 2018	2	2	Jun 2019	-	-
Jul 2018	4	2	Jul 2019	-	-
Aug 2018	4	3	Aug 2019	-	-
Sep 2018	5	3	Sep 2019	-	-
Oct 2018	1	1	Oct 2019	-	-
Nov 2018	1	1	Nov 2019	-	-
Dec 2018	-	-	Dec 2019	-	-
Jan 2019	-	-	Jan 2020	-	-
Feb 2019	-	-	Feb 2020	-	-
Mar 2019	-	-	Mar 2020	-	-
Apr 2019	-	1	Apr 2020	1	-
May 2019	1	1	May 2020	-	-
			Each of June 2020 t0 May 2021	-	-

**Number of Blocks Available for Each Combination (MEC)**

Combination	On-Peak	Combination	Off-Peak
Jun18, Sep18	2	Jun18, Sep18	2
Jul-Aug18	4	Jul-Aug18	2
Oct-Nov-Dec18	-	Oct-Nov-Dec18	-
Oct18, Nov18, May19	1	Oct18, Nov18, Apr19, May19	1
Jan-Feb19	-	Jan-Feb19	-
Mar-Apr19	-	Mar-Apr19	-
Jun18 to May19	-	Jun18 to May19	-
Each of June 2019 t0 May 2021	-	Each of June 2019 t0 May 2021	-

**AIC Capacity Product**

**AIC ZRC Target**

Planning Year	Forecast Requirement	ZRC Target (number ZRCs)
2019-2020	1,786	446