

Spring 2024 Procurement Events (BEC RFP)
01 APR 2024

FINAL TARGETS

BID ASSURANCE COLLATERAL AMOUNTS TO BID ON ALL BLOCKS

The Targets provided in the RFP Rules dated March 14, 2024 were provisional only. Final Targets reflecting the March forecast from the Companies are provided below for each procurement event. These final Targets, including the final ZRC Targets, are not subject to further revision.

Provided below are: (i) the final Targets, including the final ZRC Targets; (ii) the amount of bid assurance collateral for a Company that will allow a Bidder to bid on all Blocks available for that Company’s procurement event for Energy Products; and (iii) the required amount of bid assurance collateral for the AIC Capacity procurement event.

AIC Energy Products/Combinations

Targets for AIC (Number of Blocks of 25 MW)

Month	On-Peak	Off-Peak	Month	On-Peak	Off-Peak
Jun 2024	9	6	Dec 2025	4	3
Jul 2024	11	6	Jan 2026	5	4
Aug 2024	10	6	Feb 2026	3	4
Sep 2024	20	14	Mar 2026	3	3
Oct 2024	7	6	Apr 2026	3	2
Nov 2024	8	6	May 2026	2	2
Dec 2024	8	6	Jun 2026	3	2
Jan 2025	9	9	Jul 2026	5	3
Feb 2025	8	9	Aug 2026	4	3
Mar 2025	7	6	Sep 2026	3	1
Apr 2025	5	4	Oct 2026	-	-
May 2025	5	4	Nov 2026	-	-
Jun 2025	7	5	Dec 2026	1	1
Jul 2025	8	6	Jan 2027	1	1
Aug 2025	8	6	Feb 2027	1	1
Sep 2025	5	3	Mar 2027	-	-
Oct 2025	3	2	Apr 2027	-	-
Nov 2025	3	3	May 2027	-	-

Number of Blocks Available for Each Combination (AIC)

Combination	On-Peak	Off-Peak	Combination	On-Peak	Off-Peak
Jul-Aug24	10	6	Jan-Feb26	3	4
Oct-Nov-Dec24	7	6	Mar-Apr26	3	2
Jan-Feb25	8	9	Jun25 to May26	2	2
Mar-Apr25	5	4	Jul-Aug26	4	3
Jun24 to May25	5	4	Oct-Nov-Dec26	-	-
Jul-Aug25	8	6	Jan-Feb27	1	1
Oct-Nov-Dec25	3	2	Mar-Apr27	-	-
			Jun26 to May27	-	-

Spring 2024 Procurement Events (BEC RFP)
01 APR 2024

Bid assurance collateral in an amount of **\$1,580,000** allows a Bidder to bid on all Blocks available for AIC's Energy Products.

Spring 2024 Procurement Events (BEC RFP)
01 APR 2024

ComEd Energy Products/Combinations

Targets for ComEd (Number of Blocks of 25 MW)

Month	On-Peak	Off-Peak	Month	On-Peak	Off-Peak
Jun 2024	9	16	Dec 2025	9	7
Jul 2024	26	9	Jan 2026	7	8
Aug 2024	13	16	Feb 2026	7	7
Sep 2024	27	23	Mar 2026	6	5
Oct 2024	12	10	Apr 2026	5	5
Nov 2024	12	13	May 2026	5	5
Dec 2024	17	13	Jun 2026	8	6
Jan 2025	16	14	Jul 2026	11	8
Feb 2025	13	13	Aug 2026	10	8
Mar 2025	12	12	Sep 2026	5	4
Apr 2025	10	10	Oct 2026	3	2
May 2025	9	10	Nov 2026	3	2
Jun 2025	16	12	Dec 2026	5	5
Jul 2025	18	15	Jan 2027	4	5
Aug 2025	15	15	Feb 2027	5	4
Sep 2025	7	5	Mar 2027	3	2
Oct 2025	5	5	Apr 2027	1	1
Nov 2025	6	6	May 2027	2	2

Number of Blocks Available for Each Combination (ComEd)

Combination	On-Peak	Off-Peak	Combination	On-Peak	Off-Peak
Jul-Aug24	13	9	Jan-Feb26	7	7
Oct-Nov-Dec24	12	10	Mar-Apr26	5	5
Jan-Feb25	13	13	Jun25 to May26	5	5
Mar-Apr25	10	10	Jul-Aug26	10	8
Jun24 to May25	9	9	Oct-Nov-Dec26	3	2
Jul-Aug25	15	15	Jan-Feb27	4	4
Oct-Nov-Dec25	5	5	Mar-Apr27	1	1
			Jun26 to May27	1	1

Bid assurance collateral in an amount of **\$3,225,000** allows a Bidder to bid on all Blocks available for ComEd’s Energy Products.

Spring 2024 Procurement Events (BEC RFP)
01 APR 2024

MEC Energy Products/Combinations

Targets for MEC (Number of Blocks of 25 MW)

Month	On-Peak	Off-Peak	Month	On-Peak	Off-Peak
Jun 2024	-	-	Jun 2025	-	-
Jul 2024	2	-	Jul 2025	-	-
Aug 2024	2	-	Aug 2025	-	-
Sep 2024	-	-	Sep 2025	-	-
Oct 2024	-	-	Oct 2025	-	-
Nov 2024	-	-	Nov 2025	-	-
Dec 2024	-	-	Dec 2025	-	-
Jan 2025	-	-	Jan 2026	-	-
Feb 2025	-	-	Feb 2026	-	-
Mar 2025	-	-	Mar 2026	-	-
Apr 2025	-	-	Apr 2026	-	-
May 2025	-	-	May 2026	-	-
			Each of June 2026 to May 2027	-	-

Number of Blocks Available for Each Combination (MEC)

Combination	On-Peak	Off-Peak	Combination	On-Peak	Off-Peak
Jul-Aug24	2	-	Jan-Feb26	-	-
Oct-Nov-Dec24	-	-	Mar-Apr26	-	-
Jan-Feb25	-	-	Jun25 to May26	-	-
Mar-Apr25	-	-	Jul-Aug26	-	-
Jun24 to May25	-	-	Oct-Nov-Dec26	-	-
Jul-Aug25	-	-	Jan-Feb27	-	-
Oct-Nov-Dec25	-	-	Mar-Apr27	-	-
			Jun26 to May27	-	-

The required amount of bid assurance collateral for MEC is **\$25,000**. This amount is sufficient to bid on all Blocks for MEC’s Energy Products.

Spring 2024 Procurement Events (BEC RFP)
01 APR 2024

AIC Capacity Products

AIC ZRC Targets		
Product	Forecast Requirement	ZRC Target (number ZRCs)
Summer 2025-2026	1,875	938
Fall 2025-2026	1,742	821
Winter 2025-2026	1,854	927
Spring 2025-2026	1,435	714
Summer 2026-2027	1,824	228
Fall 2026-2027	1,801	225
Winter 2026-2027	1,843	230
Spring 2026-2027	1,449	181

The required amount of bid assurance collateral for the AIC Capacity procurement event is **\$200,000** regardless of the quantity of ZRCs that a Bidder intends to bid.