

**FINAL TARGETS**

**BID ASSURANCE COLLATERAL AMOUNTS TO BID ON ALL BLOCKS**

The Targets provided in the RFP Rules dated March 6, 2025 were provisional only. Final Targets reflecting the March forecast from the Companies are provided below for each procurement event. These final Targets, including the final ZRC Targets, are not subject to further revision.

Provided below are: (i) the final Targets, including the final ZRC Targets; (ii) the amount of bid assurance collateral for a Company that will allow a Bidder to bid on all Blocks available for that Company’s procurement event for Energy Products; and (iii) the required amount of bid assurance collateral for the AIC Capacity procurement event.

**AIC Energy Products/Combinations**

**Targets for AIC (Number of Blocks of 25 MW)**

<b>Month</b>	<b>On-Peak</b>	<b>Off-Peak</b>	<b>Month</b>	<b>On-Peak</b>	<b>Off-Peak</b>
Jun 2025	10	10	Dec 2026	5	5
Jul 2025	16	12	Jan 2027	6	5
Aug 2025	14	10	Feb 2027	6	5
Sep 2025	19	16	Mar 2027	4	4
Oct 2025	9	7	Apr 2027	3	4
Nov 2025	9	9	May 2027	3	3
Dec 2025	10	9	Jun 2027	3	2
Jan 2026	12	11	Jul 2027	5	3
Feb 2026	11	11	Aug 2027	4	3
Mar 2026	7	8	Sep 2027	2	1
Apr 2026	6	7	Oct 2027	-	-
May 2026	6	6	Nov 2027	-	-
Jun 2026	8	8	Dec 2027	1	1
Jul 2026	9	9	Jan 2028	2	1
Aug 2026	9	8	Feb 2028	1	1
Sep 2026	5	4	Mar 2028	-	-
Oct 2026	4	4	Apr 2028	-	-
Nov 2026	4	4	May 2028	-	-

**Number of Blocks Available for Each Combination (AIC)**

<b>Combination</b>	<b>On-Peak</b>	<b>Off-Peak</b>	<b>Combination</b>	<b>On-Peak</b>	<b>Off-Peak</b>
Jul-Aug25	14	10	Jan-Feb27	6	5
Oct-Nov-Dec25	9	7	Mar-Apr27	3	4
Jan-Feb26	11	11	Jun26 to May27	3	3
Mar-Apr26	6	7	Jul-Aug27	4	3
Jun25 to May26	6	6	Oct-Nov-Dec27	-	-
Jul-Aug26	9	8	Jan-Feb28	1	1
Oct-Nov-Dec26	4	4	Mar-Apr28	-	-
			Jun27 to May28	-	-

**Spring 2025 Procurement Events (BEC RFP)**  
**24 MAR 2025**

Bid assurance collateral in an amount of **\$2,020,000** allows a Bidder to bid on all Blocks available for AIC's Energy Products.

**Spring 2025 Procurement Events (BEC RFP)**  
**24 MAR 2025**

**ComEd Energy Products/Combinations**

**Targets for ComEd (Number of Blocks of 25 MW)**

<b>Month</b>	<b>On-Peak</b>	<b>Off-Peak</b>	<b>Month</b>	<b>On-Peak</b>	<b>Off-Peak</b>
Jun 2025	18	15	Dec 2026	-	-
Jul 2025	21	18	Jan 2027	-	-
Aug 2025	20	17	Feb 2027	-	-
Sep 2025	28	25	Mar 2027	-	-
Oct 2025	-	-	Apr 2027	-	-
Nov 2025	-	-	May 2027	-	-
Dec 2025	-	-	Jun 2027	16	13
Jan 2026	-	-	Jul 2027	22	18
Feb 2026	-	-	Aug 2027	20	16
Mar 2026	-	-	Sep 2027	10	8
Apr 2026	-	-	Oct 2027	6	5
May 2026	-	-	Nov 2027	7	5
Jun 2026	16	13	Dec 2027	11	9
Jul 2026	19	16	Jan 2028	10	9
Aug 2026	18	15	Feb 2028	9	8
Sep 2026	16	14	Mar 2028	7	5
Oct 2026	-	-	Apr 2028	3	4
Nov 2026	-	-	May 2028	5	4

**Number of Blocks Available for Each Combination (ComEd)**

<b>Combination</b>	<b>On-Peak</b>	<b>Off-Peak</b>	<b>Combination</b>	<b>On-Peak</b>	<b>Off-Peak</b>
Jul-Aug25	20	17	Jan-Feb27	-	-
Oct-Nov-Dec25	-	-	Mar-Apr27	-	-
Jan-Feb26	-	-	Jun26 to May27	-	-
Mar-Apr26	-	-	Jul-Aug27	20	16
Jun25 to May26	-	-	Oct-Nov-Dec27	6	5
Jul-Aug26	18	15	Jan-Feb28	9	8
Oct-Nov-Dec26	-	-	Mar-Apr28	3	4
			Jun27 to May28	3	4

Bid assurance collateral in an amount of **\$2,595,000** allows a Bidder to bid on all Blocks available for ComEd’s Energy Products.

**Spring 2025 Procurement Events (BEC RFP)**  
**24 MAR 2025**

**MEC Energy Products/Combinations**

**Targets for MEC (Number of Blocks of 25 MW)**

<b>Month</b>	<b>On-Peak</b>	<b>Off-Peak</b>	<b>Month</b>	<b>On-Peak</b>	<b>Off-Peak</b>
Jun 2025	-	-	Jun 2026	-	-
Jul 2025	3	-	Jul 2026	-	-
Aug 2025	2	-	Aug 2026	-	-
Sep 2025	-	-	Sep 2026	-	-
Oct 2025	-	-	Oct 2026	-	-
Nov 2025	-	-	Nov 2026	-	-
Dec 2025	-	-	Dec 2026	-	-
Jan 2026	-	-	Jan 2027	-	-
Feb 2026	-	-	Feb 2027	-	-
Mar 2026	-	-	Mar 2027	-	-
Apr 2026	-	-	Apr 2027	-	-
May 2026	-	-	May 2027	-	-
			Each of June 2027 to May 2028	-	-

**Number of Blocks Available for Each Combination (MEC)**

<b>Combination</b>	<b>On-Peak</b>	<b>Off-Peak</b>	<b>Combination</b>	<b>On-Peak</b>	<b>Off-Peak</b>
Jul-Aug25	2	-	Jan-Feb27	-	-
Oct-Nov-Dec25	-	-	Mar-Apr27	-	-
Jan-Feb26	-	-	Jun26 to May27	-	-
Mar-Apr26	-	-	Jul-Aug27	-	-
Jun25 to May26	-	-	Oct-Nov-Dec27	-	-
Jul-Aug26	-	-	Jan-Feb28	-	-
Oct-Nov-Dec26	-	-	Mar-Apr28	-	-
			Jun27 to May28	-	-

The required amount of bid assurance collateral for MEC is **\$25,000**. This amount is sufficient to bid on all Blocks for MEC's Energy Products.

**AIC Capacity Products/Annual Combinations**

<b>AIC ZRC Targets</b>		
<b>Product</b>	<b>Forecast Requirement</b>	<b>ZRC Target (number ZRCs)</b>
Summer 2026-2027	1,932	673
Fall 2026-2027	2,025	980
Winter 2026-2027	1,801	901
Spring 2026-2027	1,577	786
Summer 2027-2028	1,885	236
Fall 2027-2028	1,995	249
Winter 2027-2028	1,796	224
Spring 2027-2028	1,523	190

**Number of ZRCs Available for Each Annual Combination**

<b>Annual Combination</b>	<b>ZRC Target</b>
2026-2027 Annual Combination	673
2027-2028 Annual Combination	190

The required amount of bid assurance collateral for the AIC Capacity procurement event is **\$200,000** regardless of the quantity of ZRCs that a Bidder intends to bid.